DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/07/08
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER : 002 CONTRACT ID : 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT : Sl
STATE/FEDERAL AID NO: 28-062-04 CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : 28-062-04
PAVEMENT & REHABILITATION - SOUTH I-IV, 2008 28-062-04
28-062-04
OTHERS
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/07/08 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,915,870.56 117.3919% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 2,483,877.77 100.0000% 85.1848%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 2,665,185.79 107.2994% 91.4027%
3 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 2,697,143.94 108.5860% 92.4988%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 2,844,638.57 114.5241% 97.5571%
5 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,895,301.49 116.5638% 99.2946%
6 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 2,913,316.52 117.2890% 99.9124%
PENNSY SUPPLY INC/DBA TILCON DELAWARE IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i

SECTION 0001 Category 0001

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

| | |
0010 202000 865.000 CY | 26.00000 22490.00| 28.00000 24220.00| 37.58000 32506.70
EXCAVATION AND EMBANKMENT | | |
0020 211002 200.000 LF | 5.00000 1000.00| 3.15000 630.00] 3.25000 650.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 228.000 TON | 50.00000 11400.00]| 32.00000 7296.00 | 42.00000 9576.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 120.000 TON | 45.00000 5400.00 | 32.00000 3840.00 | 43.20000 5184.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 304503 2799577.000 LB | 0.10000 279957.70| 0.08000 223966.16| 0.09000 251961.93
PORTLAND CEMENT | | |
0060 304504 101012.000 SY | 3.50000 353542.00] 2.50000 252530.00] 2.59000 261621.08
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0070 401576 1520.000 TON | 27.00000 41040.00 | 20.00000 30400.00] 24.37000 37042.40
RECYCLED ASPHALT PAVEMENT | | |
0080 401645 12270.000 TON | 62.00000 760740.00| 59.80000 733746.00| 67.80000 831906.00
| | |
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION - SOUTH I-IV,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2008

DATE
PAGE

07/07/08
002 -2

TOPSOIL

CALL ORDER : 002 CONTRACT ID 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0090 401651 6360.000 TON | 68.00000 432480.00] 62.00000 394320.00| 69.00000 438840.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0100 401667 758.000 TON | 96.00000 72768.00 | 67.30000 51013.40] 67.47000 51142.26
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401696 670.000 TON | 45.15000 30250.50] 30.00000 20100.00] 20.00000 13400.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0120 406001 11100.000 SYIN | 2.75000 30525.00] 1.40000 15540.00| 1.53000 16983.00
HOT-MIX PATCHING | | |
0130 612022 80.000 LF | 60.00000 4800.00] 110.00000 8800.00] 45.81000 3664.80
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0140 705002 3467.000 SF | 10.00000 34670.00] 5.60000 19415.20| 7.56000 26210.52
P.C.C. SIDEWALK, 6" | | |
0150 705520 140.000 SF | 40.00000 5600.00] 37.50000 5250.00] 34.56000 4838.40
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0160 705525 1080.000 SF | 21.00000 22680.00] 15.90000 17172.00| 10.80000 11664.00
CURB RAMP, TYPE 1 | | |
0170 705526 380.000 SF | 20.00000 7600.00| 18.00000 6840.00] 10.80000 4104.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0180 708500 11.000 EACH | 298.00000 3278.00] 180.00000 1980.00] 225.00000 2475.00
REPLACING CATCH BASIN GRATES | | |
0190 708504 11.000 EACH | 440.00000 4840.00] 700.00000 7700.00 | 432.00000 4752.00
REPLACING CATCH BASIN FRAMES | | |
0200 710001 16.000 EACH | 1000.00000 16000.00 | 600.00000 9600.00| 1080.00000 17280.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710002 10.000 EACH | 770.00000 7700.00 | 425.00000 4250.00] 540.00000 5400.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0220 714002 2400.000 LF | 10.00000 24000.00] 6.85000 16440.00 | 4.60000 11040.00
LONGITUDINAL DITCHING | | |
0230 720586 4.000 EACH | 3000.00000 12000.00| 2580.00000 10320.00| 2673.00000 10692.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0240 732500 1743.000 TON | 36.00000 62748.00 | 25.00000 43575.00 | 25.85000 45056.55
| | |
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CALL ORDER : 002 CONTRACT ID 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 734013 19415.000 SY | 0.26000 5047.90 | 0.28000 5436.20 | 0.24000 4659.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0260 735534 19415.000 SY | 0.68000 13202.20] 0.47000 9125.05| 0.44000 8542.60
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0270 742501 2910.000 HOUR | 37.59000 109386.90] 37.59000 109386.90| 37.59000 109386.90
FLAGGER, KENT COUNTY, STATE | | |
0280 742515 437.000 HOUR | 54.51000 23820.87] 54.51000 23820.87] 54.51000 23820.87
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0290 743514 84.000 EADY | 90.00000 7560.00 | 67.70000 5686.80 | 90.00000 7560.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0300 746774 300.000 LF | 9.50000 2850.00 | 8.85000 2655.00 | 9.20000 2760.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 559.000 SF | 5.75000 3214.25| 6.25000 3493.75| 6.48000 3622.32
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 385080.000 LF | 0.20000 77016.00 | 0.19000 73165.20| 0.19000 73165.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 938.000 SF | 1.18000 1106.84| 1.00000 938.00] 1.62000 1519.56
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748506 209680.000 LF | 0.38000 79678.40 | 0.31000 65000.80| 0.32000 67097.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0350 750000 6.000 EACH | 300.00000 1800.00| 385.00000 2310.00| 378.00000 2268.00
ADJUST WATER VALVE BOXES | | |
0360 758000 385.000 SY | 27.50000 10587.50]| 31.70000 12204.50] 27.00000 10395.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 760502 2090.000 SYIN | 4.75000 9927.50| 4.45000 9300.50| 4.50000 9405.00
PAVEMENT MILLING, TAPER CUT | | |
0380 760507 53000.000 SYIN | 1.25000 66250.00 | 0.12000 6360.00 | 1.18000 62540.00
PROFILE MILLING, HOT-MIX | | |
0390 761001 5500.000 SY | 12.75000 70125.00 | 5.10000 28050.00| 12.00000 66000.00
BUTT JOINTS, HOT MIX | | |
0400 762001 8440.000 LF | 2.00000 16880.00 | 0.25000 2110.00| 1.25000 10550.00
SAW CUTTING, HOT MIX | | |
0410 762002 850.000 LF | 4.48000 3808.00| 4.00000 3400.00 | 6.45000 5482.50
| | |

SAW CUTTING, CONCRETE, FULL DEPTH
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CONTRACT TITLE : PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER : 002 CONTRACT ID : 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 763000 LUMP | 82525.00000 82525.00| 119489.44000 119489.44| 52220.00000 52220.00
INITIAL EXPENSE | | |
0430 763500 LUMP | 82525.00000 82525.00 | 93000.00000 93000.00 | 40800.00000 40800.00
MAINTENANCE OF TRAFFIC | | |
0440 763621 LUMP | 1050.00000 1050.00] 1.00000 1.00]| 5400.00000 5400.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,915,870.56] $ 2,483,877.77] $ 2,665,185.79
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,915,870.56] $ 2,483,877.77] $ 2,665,185.79

DBE GOALS | 0 % | % | %
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SIDEWALK SURFACE DETECTABLE WARNING

CALL ORDER : 002 CONTRACT ID 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( I ( )
| GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 202000 865.000 CY | 23.20000 20068.00 | 57.00000 49305.00] 30.00000 25950.00
EXCAVATION AND EMBANKMENT | | |
0020 211002 200.000 LF | 3.12000 624.00] 4.00000 800.00] 3.30000 660.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 228.000 TON | 49.20000 11217.60]| 58.00000 13224.00] 30.50000 6954.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 120.000 TON | 42.75000 5130.00] 37.00000 4440.00| 34.00000 4080.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 304503 2799577.000 LB | 0.08000 223966.16| 0.07000 195970.39| 0.16000 447932.32
PORTLAND CEMENT | | |
0060 304504 101012.000 SY | 3.05000 308086.60| 3.18000 321218.16/| 1.15000 116163.80
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0070 401576 1520.000 TON | 26.00000 39520.00| 30.00000 45600.00 | 29.00000 44080.00
RECYCLED ASPHALT PAVEMENT | | |
0080 401645 12270.000 TON | 63.91000 784175.70 | 71.00000 871170.00| 71.00000 871170.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401651 6360.000 TON | 65.43000 416134.80| 69.65000 442974.00| 74.50000 473820.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0100 401667 758.000 TON | 68.96000 52271.68]| 120.00000 90960.00| 80.00000 60640.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401696 670.000 TON | 42.70000 28609.00| 28.00000 18760.00] 42.00000 28140.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0120 406001 11100.000 SYIN | 1.70000 18870.00] 3.00000 33300.00]| 2.00000 22200.00
HOT-MIX PATCHING | | |
0130 612022 80.000 LF | 56.00000 4480.00 | 89.00000 7120.00| 55.00000 4400.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0140 705002 3467.000 SF | 7.62000 26418.54| 5.65000 19588.55] 12.25000 42470.75
P.C.C. SIDEWALK, 6" | | |
0150 705520 140.000 SF | 14.50000 2030.00| 39.00000 5460.00| 40.00000 5600.00
| | |
| | |

SYSTEM
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CALL ORDER : 002 CONTRACT ID 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 705525 1080.000 SF | 15.82000 17085.60 | 22.00000 23760.00| 13.00000 14040.00
CURB RAMP, TYPE 1 | | |
0170 705526 380.000 SF | 15.88000 6034.40| 24.00000 9120.00] 13.00000 4940.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 708500 11.000 EACH | 275.00000 3025.00 | 235.00000 2585.00 | 250.00000 2750.00
REPLACING CATCH BASIN GRATES | | |
0190 708504 11.000 EACH | 430.00000 4730.00| 790.00000 8690.00 | 230.00000 2530.00
REPLACING CATCH BASIN FRAMES | | |
0200 710001 16.000 EACH | 1114.00000 17824.00| 790.00000 12640.00 | 1430.00000 22880.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710002 10.000 EACH | 828.00000 8280.00 | 685.00000 6850.00 | 950.00000 9500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0220 714002 2400.000 LF | 8.56000 20544.00| 5.50000 13200.00]| 7.50000 18000.00
LONGITUDINAL DITCHING | | |
0230 720586 4.000 EACH | 2574.00000 10296.00 | 2615.00000 10460.00 | 2725.00000 10900.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0240 732500 1743.000 TON | 31.50000 54904.50| 28.00000 48804.00 | 48.00000 83664.00
TOPSOIL | | |
0250 734013 19415.000 SY | 0.23000 4465.45)| 0.23000 4465.45)| 0.25000 4853.75
PERMANENT GRASS SEEDING, DRY GROUND | | |
0260 735534 19415.000 SY | 0.46000 8930.90| 0.48000 9319.20| 0.45000 8736.75
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0270 742501 2910.000 HOUR | 37.59000 109386.90] 37.59000 109386.90] 37.59000 109386.90
FLAGGER, KENT COUNTY, STATE | | |
0280 742515 437.000 HOUR | 54.51000 23820.87] 54.51000 23820.87] 54.51000 23820.87
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0290 743514 84.000 EADY | 66.95000 5623.80| 80.00000 6720.00 | 85.00000 7140.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0300 746774 300.000 LF | 8.84000 2652.00 | 9.00000 2700.00 | 9.40000 2820.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 559.000 SF | 6.24000 3488.16 | 6.35000 3549.65| 2.75000 1537.25
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 385080.000 LF | 0.19000 73165.20 | 0.15000 57762.00| 0.20000 77016.00
| | |

TEMPORARY MARKINGS, PAINT, 4"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER 002 CONTRACT ID 28-062-04.02 COUNTIES KENT
LETTING DATE 06/24/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 748026 938.000 SF | 1.56000 1463.28| 1.85000 1735.30]| 0.55000 515.90
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748506 209680.000 LF | 0.31000 65000.80| 0.32000 67097.60 | 0.34000 71291.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0350 750000 6.000 EACH | 258.00000 1548.00 | 260.00000 1560.00 | 680.00000 4080.00
ADJUST WATER VALVE BOXES | | |
0360 758000 385.000 SY | 21.20000 8162.00| 28.00000 10780.00 | 25.00000 9625.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 760502 2090.000 SYIN | 2.50000 5225.00 | 2.65000 5538.50| 4.70000 9823.00
PAVEMENT MILLING, TAPER CUT | | |
0380 760507 53000.000 SYIN | 0.58000 30740.00] 0.94000 49820.00 | 0.87000 46110.00
PROFILE MILLING, HOT-MIX | | |
0390 761001 5500.000 SY | 9.88000 54340.00| 11.60000 63800.00 | 10.25000 56375.00
BUTT JOINTS, HOT MIX | | |
0400 762001 8440.000 LF | 2.10000 17724.00| 1.35000 11394.00] 2.00000 16880.00
SAW CUTTING, HOT MIX | | |
0410 762002 850.000 LF | 4.12000 3502.00 | 2.40000 2040.00 | 4.50000 3825.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0420 763000 LUMP | 56500.00000 56500.00| 76350.00000 76350.00 | 22000.00000 22000.00
INITIAL EXPENSE | |
0430 763500 LUMP | 126300.00000 126300.00| 68800.00000 68800.00 | 92000.00000 92000.00
MAINTENANCE OF TRAFFIC | | |
0440 763621 LUMP | 10780.00000 10780.00 | 12000.00000 12000.00| 4000.00000 4000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,697,143.94| $ 2,844,638.57] $ 2,895,301.49
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,697,143.94| $ 2,844,638.57]| $ 2,895,301.49

DBE GOALS
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CONTRACT TITLE : PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER : 002 CONTRACT ID : 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT HENSHE
SET-ASIDE
6 ) ( ) ( )

(
DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT

| | |

| | |

| | |

| | |
—————————————————————————————————————————— T

SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 202000 865.000 CY | 25.00000 21625.00| |
EXCAVATION AND EMBANKMENT | | |
0020 211002 200.000 LF | 5.00000 1000.00| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 228.000 TON | 75.00000 17100.00| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 120.000 TON | 200.00000 24000.00| |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 304503 2799577.000 LB | 0.10000 279957.70| |
PORTLAND CEMENT | | |
0060 304504 101012.000 SY | 2.85000 287884.20| |
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0070 401576 1520.000 TON | 8.70000 13224.00]| |
RECYCLED ASPHALT PAVEMENT | | |
0080 401645 12270.000 TON | 76.00000 932520.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401651 6360.000 TON | 78.00000 496080.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0100 401667 758.000 TON | 105.00000 79590.00 | |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401696 670.000 TON | 35.00000 23450.00| |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0120 406001 11100.000 SYIN | 2.00000 22200.00| |
HOT-MIX PATCHING | | |
0130 612022 80.000 LF | 62.50000 5000.00 | |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0140 705002 3467.000 SF | 12.00000 41604.00 | |
P.C.C. SIDEWALK, 6" | | |
0150 705520 140.000 SF | 30.00000 4200.00 | |
| | |
| | |
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER : 002 CONTRACT ID : 28-062-04.02 COUNTIES : KENT
LETTING DATE : 06/24/08 DISTRICT HENSHE
SET-ASIDE
6 ) ( ) ( )

(
DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0160 705525 1080.000 SF | 18.50000 19980.00 |
CURB RAMP, TYPE 1 | |
0170 705526 380.000 SF | 25.00000 9500.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 708500 11.000 EACH | 300.00000 3300.00]
REPLACING CATCH BASIN GRATES |
0190 708504 11.000 EACH | 500.00000 5500.00]
REPLACING CATCH BASIN FRAMES |
0200 710001 16.000 EACH | 900.00000 14400.00 |
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0210 710002 10.000 EACH | 875.00000 8750.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0220 714002 2400.000 LF | 2.50000 6000.00]
LONGITUDINAL DITCHING | |
0230 720586 4.000 EACH | 2600.00000 10400.00|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | |
2 | |
0240 732500 1743.000 TON | 24.00000 41832.00|
TOPSOIL | |
0250 734013 19415.000 sY | 0.24000 4659.60]
PERMANENT GRASS SEEDING, DRY GROUND | |
0260 735534 19415.000 sY | 0.45000 8736.75]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0270 742501 2910.000 HOUR | 37.59000 109386.90]
FLAGGER, KENT COUNTY, STATE |
0280 742515 437.000 HOUR | 54.51000 23820.87]
FLAGGER, KENT COUNTY, STATE, OVERTIME | |
0290 743514 84.000 EADY | 75.00000 6300.00]
FURNISH AND MAINTAIN MESSAGE BOARD | |
0300 746774 300.000 LF | 11.00000 3300.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0310 748015 559.000 SF | 6.50000 3633.50]
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0320 748019 385080.000 LF | 0.19000 73165.20|
| |

TEMPORARY MARKINGS, PAINT, 4"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION - SOUTH I-IV, 2008
CALL ORDER 002 CONTRACT ID 28-062-04.02 COUNTIES KENT
LETTING DATE 06/24/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 748026 938.000 SF | 1.65000 1547.70| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748506 209680.000 LF | 0.32000 67097.60 | |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0350 750000 6.000 EACH | 300.00000 1800.00| |
ADJUST WATER VALVE BOXES | | |
0360 758000 385.000 SY | 20.00000 7700.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 760502 2090.000 SYIN | 3.85000 8046.50| |
PAVEMENT MILLING, TAPER CUT | | |
0380 760507 53000.000 SYIN | 0.85000 45050.00| |
PROFILE MILLING, HOT-MIX | | |
0390 761001 5500.000 SY | 6.25000 34375.00] |
BUTT JOINTS, HOT MIX | | |
0400 762001 8440.000 LF | 1.25000 10550.00 | |
SAW CUTTING, HOT MIX | | |
0410 762002 850.000 LF | 3.00000 2550.00 | |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0420 763000 LUMP | 60000.00000 60000.00 | |
INITIAL EXPENSE | |
0430 763500 LUMP | 65000.00000 65000.00 | |
MAINTENANCE OF TRAFFIC | | |
0440 763621 LUMP | 7500.00000 7500.00 | |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,913,316.52] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,913,316.52] $ 0.00] $

DBE GOALS |

o°




